| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 780 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 185, 865. 80 ROQUTE : SR 164
CALL CRDER : 780 CONTRACT ID : M -26828-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 481900A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351817574 YARDBERRY LANDSCAPE $  189,636.68 100. 0000%
2 351526557 M DVEST MOLE, |NC. $  251,144.00 132. 4342%
3 351801998 CLR I NC. $  285,862.00 150. 7419%
4 61-1256623 LOU SVI LLE PAVI NG CO, $  357,000.00 188. 2547%
5 351009310 DEI G BROTHERS LUVBER & CONSTR $  371,513.00 195. 9077%
6 351757738 NAAS & SONS | NC. $ 406, 651. 16 214. 4369%
| (1) 351817574 | (2) 351526557 | (3) 35-1801998
| YARDBERRY LANDSCAPE | M DWEST MOLE, | NC. | CLR NG
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m ot o e e ot e e et e m o e e e e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  PIPE LINI NG
I I I
0001 105- 06845 LUMP| 1500. 00000 1500. 00| 1250. 00000 1250. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 3.000 MS | 2200. 00000 6600. 00| 700. 00000 2100. 00| 1100. 00000 3300. 00
FIELD OFFICE, A | | |
0003 110-01001 LUMP| 7200. 00000 7200. 00| 3250. 00000 3250.00]  13700. 00000 13700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 205- 06937 200.000 LFT | 2. 50000 500. 00| 6. 00000 1200. 00| 5. 00000 1000. 00
TEMPORARY SI LT FENCE | | |
0006 601-06035 120.000 LFT | 45. 00000 5400. 00| 45. 00000 5400. 00| 55. 00000 6600. 00
GUARDRAI L, RESET | |
0007 607-95754 300.000 LFT | 5. 00000 1500. 00| 62. 00000 18600. 00| 15. 00000 4500. 00
PAVED SI DE DI TCH, BREAK | | |
0008 616-02320 200.000 SYS | 4. 00000 800. 00| 6. 00000 1200. 00| 6. 00000 1200. 00
GEOTEXTI LES | | [
0009 616-06401 100.000 TON | 24. 00000 2400. 00| 75. 00000 7500. 00| 28. 00000 2800. 00
Rl PRAP, DUVPED | | [
0010 616-06451 150.000 TON | 34. 00000 5100. 00| 75. 00000 11250. 00| 33. 00000 4950. 00
RI PRAP, UNI FORM [ [ [
0011 715- 04659 1.000 EACH 390. 00000 390. 00| 650. 00000 650. 00| 1000. 00000 1000. 00
CULVERT END SECTI ON, SAFETY METAL, 36 | | [
I'N. I I I
0012 725-06858 126.000 LFT | 215. 48000 27150. 48] 174. 00000 21924. 00| 214. 00000 26964. 00
PIPE LINER, THERMOPLASTIC, 36 IN. | | |
0013 725- 06862 280.000 LFT | 303. 78000 85058. 40| 314. 00000 87920. 00| 392. 25000 109830. 00

PI PE LI NER, THERMOPLASTIC, AREA 8.9 SFT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 780 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 185, 865. 80 ROUTE : SR 164
CALL ORDER : 780 CONTRACT ID : M -26828-A COUNTI ES :  CRAWFORD
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1817574 | (2) 35 1526557 | (3) 35-1801998
| YARDBERRY LANDSCAPE | M DWEST MOLE, |CLR I NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeoo-
0014 725-06872 172.000 LFT | 238. 65000 41047. 80| 160. 00000 27520. 00| 219. 00000 37668. 00
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | |
0015 801- 06640 9.000 EACH 110. 00000 990. 00| 125. 00000 1125. 00| 150. 00000 1350. 00
CONSTRUCTI ON SIGN, A | | |
0016 801-06775 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500.00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 206-51235 LUMP| 500. 00000 500. 00| 1500. 00000 1500.00]  19000. 00000 19000. 00
COFFERDAM , 15 RP, 10 BY 10 | | |
0018 206-51235 LUVP| 500. 00000 500.00]  54755. 00000 54755.00|  37000. 00000 37000. 00
COFFERDAM , 15 RP, 10 BY 10 | | |
0019 206-51235 LUMP| 500. 00000 500. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
COFFERDAM , 15 RP, 10 BY 10 | | |
SECTI ON TOTALS | $ 189, 636. 68| $ 251, 144.00] $  285,862.00
------------------------------------------ o m et o e e o et et e m e o e e e e et e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 189, 636. 68| $ 251, 144.00] $  285,862.00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 780 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 185, 865. 80 ROUTE : SR 164
CALL ORDER : 780 CONTRACT ID : M -26828-A COUNTI ES : CRAWFORD
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 61- 1256623 | (5) 35-1009310 | (6) 35-1757738
| LOUI SVI LLE PAVI NG CO. | DEl G BROTHERS LUVBER & CONST| NAAS & SONS | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 Pl PE LI NI NG
[ I I
0001 105-06845 LUVP| 3000. 00000 3000. 00| 4000. 00000 4000.00|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 3.000 NOS | 2500. 00000 7500. 00| 1575. 00000 4725. 00| 2000. 00000 6000. 00
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  30000. 00000 30000.00|  18000. 00000 18000. 00|  80000. 00000 80000. 00
MCBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 205- 06937 200.000 LFT | 3.00000 600. 00| 4. 50000 900. 00| 6. 00000 1200. 00
TEMPORARY SI LT FENCE | |
0006 601-06035 120.000 LFT | 20. 00000 2400. 00| 34. 00000 4080. 00| 38. 00000 4560. 00
GUARDRAI L, RESET | | [
0007 607-95754 300.000 LFT | 50. 00000 15000. 00| 16. 00000 4800. 00| 10. 00000 3000. 00
PAVED S| DE DI TCH, BREAK [ | [
0008 616-02320 200.000 SYS | 2.00000 400. 00| 2. 50000 500. 00| 5. 00000 1000. 00
GEOTEXTI LES | | [
0009 616-06401 100.000 TON | 30. 00000 3000. 00| 35. 60000 3560. 00| 35. 00000 3500. 00
Rl PRAP, DUMPED | | |
0010 616-06451 150.000 TON | 40. 00000 6000. 00| 39. 60000 5940. 00| 35. 00000 5250. 00
Rl PRAP, UNI FORM | | |
0011 715-04659 1.000 EACH 1000. 00000 1000. 00| 2075. 00000 2075. 00 500. 00000 500. 00
CULVERT END SECTI ON, SAFETY METAL, 36 | | |
IN | | |
0012 725-06858 126.000 LFT | 225. 00000 28350. 00| 152. 00000 19152. 00| 84. 30000 10621. 80
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0013 725- 06862 280.000 LFT | 315. 00000 88200. 00| 223. 00000 62440. 00| 194. 15000 54362. 00
Pl PE LI NER, THERMOPLASTI C, AREA 8.9 SFT | | |
0014 725-06872 172.000 LFT | 270. 00000 46440. 00| 218. 00000 37496. 00| 86. 38000 14857. 36
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | |
0015 801- 06640 9.000 EACH 100. 00000 900. 00| 205. 00000 1845. 00| 200. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000.00]  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 206-51235 LUMP|  39210. 00000 39210.00|  56000. 00000 56000. 00|  15000. 00000 15000. 00
COFFERDAM , 15 RP, 10 BY 10 | |
0018 206-51235 LUMP|  40000. 00000 40000.00|  78000. 00000 78000. 00|  150000. 00000 150000. 00
COFFERDAM , 15 RP, 10 BY 10 | |
0019 206-51235 LUMP|  40000. 00000 40000.00]  62000. 00000 62000.00]  10000. 00000 10000. 00
COFFERDAM , 15 RP, 10 BY 10 | |
SECTI ON TOTALS | $  357,000.00 $  371,513.00]| $ 406, 651. 16
------------------------------------------ o m m e e et o e e e e e e e e e e e e e e e e e m e e e e e e e e e memmeeoeeoo-
CONTRACT TOTALS | $  357,000.00| $  371,513.00| $ 406, 651. 16




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 166, 383. 92

CALL CRDER @ 792 CONTRACT ID : M
LETTI NG DATE : 03/23/04 10:00 AM DI STR CT /|

CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG :

VAR QUS
PCOSEY

998200B

DATE :
PAGE :

03/ 30/ 04
792 -1

100. 0000%
106. 9856%
110. 0110%

1  35-1139301 E & B PAVING | NC.
2  35-0626844 RUDCLPH, J.H & CO
3  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.

ROUTE :
-27133-A COUNTI ES :
NCENNES DI STRI CT
15 WORK DAYS
PRQJECT( S)

$

$

$

147, 258. 00
157, 545. 00
162, 000. 00

1) 35-1139301

| (
|E & B PAVING INC

LINE NO/ |ITEM CODE / ALT

| (2) 35 0626844
| RUDOLPH, J.H & CO

I I
AVMOUNT|  UNI'T PRI CE AMOUNT|

| (3) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

4650. 00
8100. 00
13500. 00
1204. 00

594. 00
10261. 00

376. 00

375.00

120. 00

63020. 00
59800. 00

162, 000. 00

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
------------------------------------------ o m mm e m et e e e e et et e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  RESURFACE STATE PARK ROADS
I I I
0001 105-07038 3.000 MOS | 1. 00000 3. 00| 2000. 00000 6000. 00| 1550. 00000
FIELD CFFICE, A | | |
0002 110-01001 LUMP|  12000. 00000 12000. 00| 7850. 00000 7850. 00| 8100. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-07449 375.000 TON | 35. 00000 13125. 00| 34. 00000 12750. 00 36. 00000
COVPACTED AGGREGATE, NO 73 | | |
0006 406- 05520 7.000 TON | 250. 00000 1750. 00| 200. 00000 1400. 00| 172. 00000
ASPHALT FOR TACK COAT | | |
0007 801-06640 3.000 EACH 200. 00000 600. 00| 220. 00000 660. 00| 198. 00000
CONSTRUCTI ON SIGN, A | | |
0008 801-06775 LUMP| 4500. 00000 4500. 00| 7000. 00000 7000.00]  10261. 00000
MAI NTAI NI NG TRAFFI C | | |
0009 808-06713 200.000 LFT | 2. 00000 400. 00| 2.00000 400. 00| 1. 88000
LINE, PAINT, SOLID, WHITE, 4 IN. , FOR | | [
PARKI NG SPACE LI NES | | |
0010 808- 75056 100. 000 LFT | 4.00000 400. 00| 4.00000 400. 00| 3. 75000
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | |
VW TE, CROSSHATCH LINE, 8 IN | | [
0011 808-97222 1.000 EACH 150. 00000 150. 00| 125. 00000 125. 00| 120. 00000
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | [
HANDI CAP SYMBOL | | |
0012 402-07435 1370.000 TON | 44. 00000 60280. 00| 48. 00000 65760. 00| 46. 00000
HVA | NTERVEDI ATE, TYPE A | | |
0013 402-07432 1150.000 TON | 47. 00000 54050. 00| 48. 00000 55200. 00| 52. 00000
HVA SURFACE, TYPE A | | [
SECTI ON TOTALS | $ 147, 258.00| $ 157, 545. 00|
__________________________________________ o
CONTRACT TOTALS | $ 147, 258.00| $ 157, 545.00]

162, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/30/ 04
PAGE : 796 -1

ENG NEER S ESTI MATE: $ 354, 154. 68 ROUTE : SR 162
CALL CRDER : 796 CONTRACT 1D : M -27347-A COUNTI ES : SPENCER
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 60000AA
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOWVBID
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC, $ 295, 000. 00 100. 0000%
2  35-0626844 RUDOLPH, J.H & CO $ 323,682.75 109. 7229%
| (1) 35-2040801 | (2) 35 0626844 |
| GOHVMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & QO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T T .
SECTI ON 0001  ASPHALT RESURFAC NG
| | |
0001 105-07038 3.000 MOS | 1250. 00000 3750. 00| 1500. 00000 4500. 00|
FIELD OFFI CE, A | | |
0002 110-01001 LUWP| 14700. 00000 14700. 00| 16000. 00000 16000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-07449 660. 000 TON | 14. 00000 9240. 00| 18. 00000 11880. 00|
COVPACTED AGGREGATE, NO. 73 | |
0004 304-07490 100. 000 TON | 80. 00000 8000. 00| 90. 00000 9000. 00|
HVA PATCHI NG TYPE B | | |
0005 306- 08043 1800. 000 SYS | 2. 65000 4770. 00| 3. 00000 5400. 00|
M LLING TRANSI TI ON | | |
0006 401-07321 3250. 000 TON | 35. 00000 113750. 00| 35. 00000 113750. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0007 402-07451 2500. 000 TON | 35. 00000 87500. 00| 35. 00000 87500. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0008 405- 05517 9.000 TON | 430. 00000 3870. 00| 300. 00000 2700. 00|
ASPHALT FOR PRI ME COAT | | |
0009 406- 05520 12.000 TON | 175. 00000 2100. 00| 200. 00000 2400. 00|
ASPHALT FOR TACK COAT | | |
0010 610-07487 125.000 TON | 50. 00000 6250. 00| 80. 00000 10000. 00|
HVA FOR APPROACHES, TYPE B | | |
0011 616-06451 475.000 TON | 28. 00000 13300. 00| 48. 00000 22800. 00|
Rl PRAP, UNI FORM | | |
0012 801- 06207 1450. 000 LFT | 1. 10000 1595. 00| 2. 25000 3262. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0013 801- 06640 21.000 EACH 65. 00000 1365. 00| 89. 00000 1869. 00|
CONSTRUCTI ON SIGN, A | | |
0014 801-06775 LUWP| 12149. 05000 12149. 05| 10000. 00000 10000. 00|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 796 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 354, 154. 68 ROUTE : SR 162
CALL ORDER : 796 CONTRACT D : M -27347-A COUNTI ES : SPENCER
LETTI NG DATE : 03/23/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 0626844

| GOHVANN ASPHALT & CONSTR, ||RUDCLPH, J.H & CO

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0015 808-06713 28520.000 LFT | 0. 08000 2281. 60| 0. 09000 2566. 80|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0016 808-06714 28520.000 LFT | 0. 08000 2281. 60| 0. 09000 2566. 80|
LINE, PAINT, SOLID, YELLON 4 IN | | [
0017 808- 75272 20.000 LFT | 20. 00000 400. 00| 12. 00000 240. 00|
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLID, WH TE, CROSSHATCH LINE, 24 IN | | |
0018 808- 75297 25.000 LFT | 20. 00000 500. 00| 12. 00000 300. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0019 808- 75300 80.000 LFT | 5. 00000 400. 00| 3. 00000 240. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 I'N. | | |
0020 808- 75340 2.000 EACH 400. 00000 800. 00| 375. 00000 750. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR [ | |

0021 808-75996 727.000 EACH 4. 00000 2908. 00| 4. 00000 2908. 00|
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0022 808- 75998 727.000 EACH 4. 25000 3089. 75| 17. 95000 13049. 65|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  295,000. 00| $  323,682. 75|
------------------------------------------ S S

CONTRACT TOTALS | $ 295, 000. 00| $ 3283, 682. 75|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 798 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 101, 200. 12 RQUTE : SR 227
CALL CRDER : 798 CONTRACT ID : M -27399-A COUNTI ES : WAYNE
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 30000AS
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-2064912 B & P CONSTRUCTI ON CONDI TI ONAL BI D & AWARD $  100,811.32 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $  110,572.48 109. 6826%
3 351738390 HOOSI ER PRI DE EXCAVATI NG | NC. $ 119, 062.48 118. 1042%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  119,078.30 118. 1199%
5 351817574 YARDBERRY LANDSCAPE $  128,533.36 127. 4989%
6 351991044 JOHNSON COVPANY | NC. $ 134, 404.00 133. 3223%
7 352070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  144,731.00 143. 5662%
| (1) 352064912 | (2) 351917625 | (3) 35-1738390
| B & P CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P. | HOOSI ER PRI DE EXCAVATI NG | NC
I

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 5500. 00000 5500. 00| 2400. 00000 2400. 00| 3500. 00000 3500. 00

CONSTRUCTI ON ENG NEERI NG | | [

0002 105-07039 4.000 MO | 1400. 00000 5600. 00| 1500. 00000 6000. 00| 1900. 00000 7600. 00
FIELD OFFI CE, B | |

0003 110-01001 LUMP| 7780. 00000 7780. 00| 5500. 00000 5500. 00 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202-51330 LUWVP| 8800. 00000 8800. 00| 9700. 00000 9700. 00 9500. 00000 9500. 00
PRESENT STRUCTURE, REMOVE

0005 205-06932 20.000 LFT 10. 00000 200. 00| 13. 00000 260. 00 2.00000 40. 00

TEMPORARY CHECK DAM STRAW BALES
(UNDI STRI BUTED QUANTI TY)

I
|
|
0006 205- 06937 400.000 LFT | 1. 00000 400. 00| 1. 80000 720. 00 2. 50000 1000. 00
TEMPORARY SI LT FENCE (UNDI STRI BUTED | |
QUANTI TY) |
0007 303-60012 134.000 TON | 17. 00000 2278. 00| 10. 00000 1340. 00 31. 63000 4238. 42
AGGREGATE, 2 |
0008 303-94433 110.000 CYS | 16. 00000 1760. 00| 35. 00000 3850. 00 24. 50000 2695. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL |
0009 304-07490 51.000 TON | 140. 00000 7140. 00| 130. 00000 6630. 00 192. 60000 9822. 60
HVA PATCHI NG TYPE B |
0010 406- 05521 232.000 SYS | 0. 20000 46. 40| 0. 19000 44.08 0. 21000 48.72
ASPHALT FOR TACK COAT | |
0011 616-02320 283.000 SYS | 3. 50000 990. 50| 4.00000 1132. 00 2. 25000 636. 75
|

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 798 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 101, 200. 12 ROUTE : SR 227
CALL ORDER : 798 CONTRACT 1D : M -27399-A COUNTI ES : WAYNE
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 352064912 | (2) 351917625 | (3) 35-1738390
|B & P CONSTRUCTI ON | M LESTONE OONTRACTCRS, L. P. | HOOSI ER PRI DE EXCAVATI NG | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0012 616-06451 60.000 TON | 25. 00000 1500. 00| 65. 00000 3900. 00| 21. 00000 1260. 00
RI PRAP, UNI FORM | | |
0013 621-01004 1.000 EACH 500. 00000 500. 00| 400. 00000 400. 00| 400. 00000 400. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0014 621-06559 1355. 000 SYS | 1. 00000 1355. 00| 0. 60000 813. 00| 1. 10000 1490. 50
MULCHED SEEDI NG R | | |
0015 621-06570 252.000 CYS | 27.00000 6804. 00| 25. 00000 6300. 00| 30. 00000 7560. 00
TOP SO L | | |
0016 714-26718 60.920 LFT | 638. 50000 38897. 42 875. 00000 53305. 00| 890. 75000 54264. 49
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 6 FT. , WTH SKEWED | | [
ENDS | | |
0017 801-04308 6.000 EACH 75. 00000 450. 00| 75. 00000 450. 00| 84. 00000 504. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0018 801- 06625 42.000 EACH 55. 00000 2310. 00| 55. 00000 2310. 00| 60. 00000 2520. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0019 801-06640 14.000 EACH 60. 00000 840. 00| 60. 00000 840. 00| 66. 00000 924. 00
CONSTRUCTI ON SI GN, A | [ [
0020 801-06775 LUWP| 5700. 00000 5700. 00| 2800. 00000 2800. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | [ [
0021 801-07118 96.000 LFT | 5. 00000 480. 00| 4. 85000 465. 60| 5. 50000 528. 00
BARRI CADE, I11-A | |
0022 801-07119 48.000 LFT | 5. 00000 240. 00| 4. 85000 232. 80| 5. 50000 264. 00
BARRI CADE, I11-B | |
0023 804-06725 4.000 EACH 55. 00000 220. 00| 55. 00000 220. 00| 61. 50000 246. 00
DELI NEATOR WTH PCST, D1, 3 IN. DA | |
0024 808-06713 600. 000 LFT | 0. 85000 510. 00| 0. 80000 480. 00| 0. 85000 510. 00
LINE, PAINT, SOLID, WVHITE, 4 IN | |
0025 808-06714 600. 000 LFT | 0. 85000 510. 00| 0. 80000 480. 00| 0. 85000 510. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 100, 811. 32 $ 110, 572. 48] $ 119, 062.48
------------------------------------------ e m e m e e e e e e e e e e e e m e e e e m i m o m o m e m e m i m i m i md m o m o m o m o m o m e e e e e

CONTRACT TOTALS | $ 100, 811. 32| $ 110, 572. 48| $ 119, 062. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 798 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 101, 200. 12 ROUTE : SR 227
CALL CRDER : 798 CONTRACT ID : M -27399-A COUNTI ES : WAYNE
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| (4) 351912582 | (5) 35 1817574 | (6) 35-1991044
| EDSAM CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE | JOHNSON COMPANY | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m e e et e e m e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ [
0001 105-06845 LUMP| 3000. 00000 3000. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 4.000 MOS | 1600. 00000 6400. 00| 2200. 00000 8800. 00| 1800. 00000 7200. 00
FIELD OFFI CE, B | | |

0003 110-01001 LUMP|  14600. 00000 14600. 00| 5200. 00000 5200. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202-51330 LUMP|  11000. 00000 11000. 00|  12000. 00000 12000. 00|  17500. 00000 17500. 00
PRESENT STRUCTURE, REMOVE | |

0005 205- 06932 20.000 LFT | 13. 00000 260. 00| 25. 00000 500. 00| 20. 00000 400. 00

TEMPORARY CHECK DAM STRAW BALES | | I
( UNDI STRI BUTED QUANTI TY) | | |

CULVERT, PRECAST BOX, RElI NFORCED

0006 205- 06937 400.000 LFT | 3. 00000 1200. 00| 2. 75000 1100. 00| 3. 00000 1200. 00
TEMPORARY SI LT FENCE (UNDI STRI BUTED | | |
QUANTI TY) | | |
0007 303-60012 134.000 TON | 15. 00000 2010. 00| 30. 00000 4020. 00| 17. 00000 2278. 00
AGGREGATE, 2 | |
0008 303-94433 110.000 CYS | 50. 00000 5500. 00| 35. 00000 3850. 00| 25. 00000 2750. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | [ [
0009 304-07490 51.000 TON | 230. 00000 11730. 00| 110. 00000 5610. 00| 110. 00000 5610. 00
HVA PATCH NG TYPE B | | |
0010 406- 05521 232.000 SYS | 0. 20000 46. 40| 1. 00000 232. 00| 2.00000 464. 00
ASPHALT FOR TACK COAT | | |
0011 616-02320 283.000 SYS | 2. 50000 707. 50| 4. 00000 1132. 00| 5. 00000 1415. 00
GEOTEXTI LES | | |
0012 616-06451 60.000 TON | 22. 00000 1320. 00| 45. 00000 2700. 00| 22. 00000 1320. 00
Rl PRAP, UNI FORM | | |
0013 621-01004 1.000 EACH 375. 00000 375. 00| 750. 00000 750. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 1355.000 SYS | 0. 60000 813. 00| 0. 70000 948. 50| 1. 00000 1355. 00
MULCHED SEEDI NG R | | |
0015 621-06570 252.000 CYS | 30. 00000 7560. 00| 27. 00000 6804. 00| 25. 00000 6300. 00
TOP SO L | | |
0016 714-26718 60.920 LFT | 700. 00000 42644. 00| 986. 16000 60076. 86 1000. 00000 60920. 00
I |
I

CONCRETE, 10 FT. X 6 FT. , WTH SKEWED | |
ENDS | | |

0017 801-04308 6.000 EACH 70. 00000 420. 00| 165. 00000 990. 00| 160. 00000 960. 00
ROAD CLOSURE SI GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 798 -4
TABULATI ON CF BI DS

ENGI NEER S ESTIMATE: $ 101, 200. 12 ROUTE : SR 227
CALL CRDER : 798 CONTRACT ID : M -27399-A COUNTI ES : WAYNE
LETTI NG DATE : 03/23/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 351912582 | (5) 35-1817574 | (6) 35-1991044
| EDSAM CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE | JOHNSON COMPANY | NC.
LINE NO / |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0018 801- 06625 42.000 EACH 50. 00000 2100. 00| 61. 00000 2562. 00| 60. 00000 2520. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0019 801- 06640 14.000 EACH 55. 00000 770. 00| 108. 00000 1512. 00| 108. 00000 1512. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUMP| 4800. 00000 4800. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0021 801-07118 96.000 LFT | 4. 60000 441. 60| 10. 00000 960. 00| 20. 00000 1920. 00
BARRI CADE, |11 -A | |
0022 801-07119 48.000 LFT | 4. 60000 220. 80| 13. 00000 624. 00| 15. 00000 720. 00
BARRI CADE, |11-B | |
0023 804-06725 4.000 EACH 50. 00000 200. 00| 115. 50000 462. 00| 115. 00000 460. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0024 808-06713 600.000 LFT | 0. 80000 480. 00| 1. 00000 600. 00| 1. 00000 600. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0025 808-06714 600.000 LFT | 0. 80000 480. 00| 1. 00000 600. 00| 1. 00000 600. 00
LINE, PAINT, SOLID, YELLOW 4 IN | | |
SECTI ON TOTALS | $ 119, 078. 30| $  128,533. 36| $ 134, 404.00
------------------------------------------ o m m et ot o e e et m et m e e e e e e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 119, 078. 30| $ 128, 533. 36| $ 134, 404. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 798 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE $ 101, 200. 12 ROUTE : SR 227
CALL ORDER : 798 CONTRACT ID : M -27399-A COUNTI ES : WAYNE
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35- 2070195 | |
| ALPHA EXCAVATI NG & LANDSCAP! | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e memmemeeoo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06845 LUMP| 3500. 00000 3500. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 4.000 MOS | 1200. 00000 4800. 00| [
FIELD OFFI CE, B | [ |
0003 110-01001 LUMP| 6900. 00000 6900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 202-51330 LUMP|  18900. 00000 18900. 00| |
PRESENT STRUCTURE, REMOVE [ | [
0005 205- 06932 20.000 LFT | 13. 00000 260. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
( UNDI STRI BUTED QUANTI TY) | | [
0006 205- 06937 400.000 LFT | 1. 85000 740. 00| |
TEMPORARY SI LT FENCE ( UNDI STRI BUTED | | |
QUANTI TY) I I I
0007 303-60012 134.000 TON | 22. 50000 3015. 00| |
AGGREGATE, 2 [ [ [
0008 303-94433 110. 000 CYS | 27.50000 3025. 00| |
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | | [
0009 304-07490 51.000 TON | 130. 00000 6630. 00| |
HVA PATCH NG TYPE B | | |
0010 406- 05521 232.000 SYS | 0. 25000 58. 00| |
ASPHALT FOR TACK COAT | | |
0011 616-02320 283.000 SYS | 4.00000 1132. 00| [
GEOTEXTI LES | | |
0012 616-06451 60.000 TON | 24. 00000 1440. 00| |
R PRAP, UNI FORM [ [ [
0013 621-01004 1.000 EACH 450. 00000 450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0014 621-06559 1355.000 SYS | 0. 60000 813. 00| |
MULCHED SEEDI NG, R | | [
0015 621-06570 252.000 CYS | 45. 00000 11340. 00| |
TOP SO L | | |
0016 714-26718 60.920 LFT | 1150. 00000 70058. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 10 FT. X 6 FT. , WTH SKEVED | | |
ENDS | | [
0017 801-04308 6.000 EACH 150. 00000 900. 00| [
I

ROAD CLOSURE SI GN ASSEMBLY | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 03/30/04
PAGE : 798 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 101, 200. 12 RQUTE : SR 227
CALL CRDER : 798 CONTRACT ID : M -27399-A COUNTI ES : WAYNE
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (7) 35 2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0018 801- 06625 42.000 EACH 79. 00000 3318. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0019 801- 06640 14.000 EACH 81. 00000 1134. 00| |
CONSTRUCTI ON SIGN, A | | |
0020 801-06775 LUMP| 3750. 00000 3750. 00| |
MAI NTAI NI NG TRAFFI C | | |
0021 801-07118 96.000 LFT | 10. 25000 984. 00| |
BARRI CADE, I11-A | [ [
0022 801-07119 48.000 LFT | 10. 25000 492. 00| |
BARRI CADE, I11-B | | [
0023 804-06725 4.000 EACH 30. 00000 120. 00| |
DELI NEATOR WTH PCST, D1, 3 IN. DA | | |
0024 808-06713 600.000 LFT | 0. 81000 486. 00| |
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
0025 808-06714 600.000 LFT | 0. 81000 486. 00| [
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 144, 731. 00| |

------------------------------------------ o m m o m et o e e ot et et e e e e o e e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 144, 731. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/30/ 04
PAGE : 804 -1

ENG NEER S ESTI MATE: $ 544, 440. 90 ROUTE : VAR OUS
CALL CRDER : 804 CONTRACT 1D : M -27409-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 09/17/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT(S) : 20000AK
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOVBID
1 35-1139301 E & B PAVING |NC $ 414, 505. 25 100. 0000%
2  35-1065659 BROOKS CONSTRUCTI ON $ 519, 496. 11 125. 3291%
| (1) 35-1139301 | (2) 35-1065659 |
|E & B PAVING |NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T T .
SECTI ON 0001  RESURFACE
| | |
0001 105-07039 3.000 MOS | 1000. 00000 3000. 00| 1800. 00000 5400. 00|
FI ELD OFFI CE, B | | |
0002 110-01001 LUWP| 33454, 00000 33454. 00| 25500. 00000 25500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02241 370.000 LFT | 4. 50000 1665. 00| 4. 50000 1665. 00|
GUARDRAI L, REMOVE | | |
0004 202-74035 4.000 EACH 1. 00000 4. 00| 35. 00000 140. 00|
SI GN, REMOVE | | |
0005 301-07448 300. 000 TON | 23. 18000 6954. 00| 5. 00000 1500. 00|
COVPACTED AGGREGATE, NO. 53, BASE | [
0006 303-07449 1025.000 TON | 10. 00000 10250. 00| 5. 00000 5125. 00|
COVPACTED AGGREGATE, NO. 73 | |
0007 304-07490 800.000 TON | 61. 00000 48800. 00| 76. 96000 61568. 00|
HVA PATCHI NG TYPE B | | |
0008 304-07493 1600. 000 TON | 34. 43000 55088. 00| 31. 00000 49600. 00|
W DENI NG WTH HVA, TYPE B | | |
0009 306- 08034 44130.000 SYS | 0. 16000 7060. 80| 0. 01000 441. 30|
M LLING ASPHALT, 1 1/2 IN. | |
0010 306- 08043 7380.000 SYS | 1. 08000 7970. 40| 0. 01000 73. 80|
M LLI NG TRANSI TI ON | | |
0011 401-07320 61.000 TON | 32. 74000 1997. 14| 42. 74000 2607. 14|
QC/ Q- HVA, 1, 64, SURFACE, 9.5 mm, | | |
SHOULDER | | [
0012 401-07328 3515. 000 TON | 32. 74000 115081. 10| 33. 46000 117611. 90|
QC/ QM HWVA, 3, 70, SURFACE, 9.5 mm, | | |
MAI NLI NE | | |
0013 402-07451 100.000 TON | 35. 03000 3503. 00| 46. 11000 4611. 00|
HVA, TYPE B, WEDGE AND LEVEL | [ |
0014 406- 05520 13.000 TON | 150. 00000 1950. 00| 285. 00000 3705. 00|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 804 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 544, 440. 90 ROUTE : VAR OUS
CALL ORDER : 804 CONTRACT ID : M -27409- A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351139301 | (2) 35 1065659 [
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0015 604- 06069 450.000 SYS | 94. 00000 42300. 00| 106. 83000 48073. 50|
CURB RAMP, CONCRETE | | |
0016 610-07487 455.000 TON | 65. 82000 29948. 10| 75. 00000 34125. 00|
HVA FOR APPROACHES, TYPE B | | |
0017 720-01894 3.000 EACH 893. 54000 2680. 62| 882. 38000 2647. 14|
CASTING FURNI SH AND ADJUST TO GRADE | | |
0018 720- 44000 13.000 EACH 261. 45000 3398. 85| 418. 90000 5445. 70|
CASTING, ADJUST TO GRADE | | [
0019 720-99315 5.000 EACH 128. 07000 640. 35| 387. 73000 1938. 65|
CLEAN EXI STI NG CATCH BASI NS | | |
0020 801-06203 4240.000 LFT | 0. 21000 890. 40| 0. 01000 42. 40|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0021 801-06207 4240.000 LFT | 0. 63000 2671. 20| 0. 01000 42. 40|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0022 801-06640 19.000 EACH 110. 00000 2090. 00| 250. 00000 4750. 00|
CONSTRUCTI ON SIGN, A | | |
0023 801-06775 LUMP| 1565. 73000 1565. 73]  110630. 67000 110630. 67|
MAI NTAI NI NG TRAFFI C | | |
0024 802-05704 82.000 LFT | 16. 00000 1312. 00| 16. 00000 1312. 00|
SIGN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | [ |
0025 802- 76025 17.250 SFT | 6. 35000 109. 54| 6. 35000 109. 54|

SIGN, SHEET, ENCAPSULATED LENS W TH | | I
LEGEND, 0.080 IN. TH CKNESS | | I

0026 802-91122 4.000 EACH 1. 00000 4. 00| 35. 00000 140. 00|
SIGN, GROUND MOUNTED, RESET | | |
0027 808-06703 14320.000 LFT | 0. 24000 3436. 80| 0. 24000 3436. 80|
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN | | |
0028 808-75240 1240.000 LFT | 0. 24000 297. 60| 0. 24000 297. 60|
LI NE, THERVOPLASTI C, BROKEN, YELLON 4 | | |
I'N. I | I
0029 808-75245 10935. 000 LFT | 0. 24000 2624. 40| 0. 24000 2624. 40|
LINE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN. | |
0030 808-75297 170.000 LFT 3. 00000 510. 00| 4. 25000 722. 50|

STOP LINE, 24 IN

0031 808- 75300 1000. 000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | | |

I
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
I
| 0. 98000 980. 00| 1. 10000 1100. 00|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 804 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 544, 440. 90 ROUTE : VAR OUS
CALL CRDER : 804 CONTRACT ID : M -27409-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 03/23/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 1065659 |
|E & B PAVING |NC. | BROCKS CONSTRUCT! ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaoo-
0032 808- 75340 2.000 EACH 200. 00000 400. 00| 310. 00000 620. 00

PAVEMENT MESSAGE NMARKI NGS, [ | |
THERMOPLASTI C, WORD, RXR | | |

SCDDI NG NURSERY
SECTI ON TOTALS

0033 808- 75996 195.000 EACH| 2. 94000 573. 30| 3. 05000 594. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [

0034 808- 75998 41.000 EACH 33. 00000 1353. 00| 33. 00000 1353. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | [

0035 202-52710 775.000 SYS | 8. 00000 6200. 00| 8. 00000 6200. 00|
SI DEWALK, CONCRETE, REMOVE | | |

0036 604-06070 324.000 SYS | 27. 00000 8748. 00| 27. 00000 8748. 00|
S| DEWALK, CONCRETE | | |

0037 605-06120 270.000 LFT | 12. 00000 3240. 00| 12. 00000 3240. 00|
CURB, CONCRETE | | |

0038 621-06575 108.000 SYS | 16. 24000 1753. 92| 16. 24000 1753. 92|

I
|

$ 414, 505. 25| $  519,496. 11|

CONTRACT TOTALS | $ 414, 505. 25| $ 519, 496. 11]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 808 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 80, 000. 00 ROUTE : SR 37, SR 67
CALL ORDER : 808 CONTRACT 1D : M -27420-B COUNTI ES : VAR QUS
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 48 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 600000Z
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 352045735 J & M CONTRACTI NG, | NC. CONDI TI ONAL BI D & AWARD $ 74, 000. 00 100. 0000%
2 352034028 C&HMWNG INC $ 78, 800. 00 106. 4864%
3 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $ 79, 500. 00 107. 4324%
4 351636776 LI NKEL COVPANY $ 81, 750. 00 110. 4729%
5 351958578 FEENEY, V., INC. $ 82, 000. 00 110. 8108%
| (1) 35-2045735 | (2) 35 2034028 | (3) 32-0064635
| J & M CONTRACTI NG, | NC. |C & H MOWNG, | NC. | THOVPSON | NTERSTATE MOW NG |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m ot o e e ot e e et e e m e e o e e e et e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  MAI NTENANCE CONTRACT
I I I
0001 623-04884 1.000 CYCL|  30000. 00000 30000. 00|  26000. 00000 26000.00]  20000. 00000 20000. 00
MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  30000. 00000 30000. 00|  35000. 00000 35000. 00|  39500. 00000 39500. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  14000. 00000 14000. 00|  17800. 00000 17800. 00|  20000. 00000 20000. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS [ $ 74, 000. 00| $ 78, 800. 00| $ 79, 500. 00
------------------------------------------ o m m o m ot o e e et e et e m e e e o e e et e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 74, 000. 00| $ 78, 800. 00| $ 79, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/04
PAGE : 808 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 80, 000. 00 ROUTE : SR 37, SR 67
CALL ORDER : 808 CONTRACT ID : M -27420-B COUNTI ES : VAR OUS
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | (5) 35-1958578 |
| LI NKEL COVPANY | FEENEY, V., INC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  MAI NTENANCE CONTRACT
I I [
0001 623-04884 1.000 CYCL|  38000.00000 38000.00|  20500. 00000 20500. 00|
MOWN NG CYCLE NO. 1 [ | |
0002 623- 04885 1.000 CYCL|  38000.00000 38000. 00|  41000. 00000 41000. 00|
MOW NG CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyc| 5750. 00000 5750.00|  20500. 00000 20500. 00|
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 81, 750. 00| $ 82, 000. 00|
------------------------------------------ T e R N yrrrrEES
CONTRACT TOTALS | $ 81, 750. 00| $ 82, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 810 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 567, 058. 19 ROUTE : US 50
CALL ORDER : 810 CONTRACT ID : M -27425-A COUNTI ES : DAVI ESS
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 600000Y
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1418333 ROGERS GROUP, | NC. $ 536, 550.00 100. 0000%
| (1) 35- 1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  RESURFACI NG
I I I
0001 105-07038 2.000 MOS | 1125. 00000 2250. 00| |
FIELD OFFI CE, A | | [
0002 110-01001 LUMP|  24870. 85000 24870. 85| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 303-07449 400.000 TON | 33. 00000 13200. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0004 304-07490 750.000 TON | 97. 00000 72750. 00 |
HVA PATCH NG TYPE B [ | |
0005 306- 08033 62173.000 SYS | 0. 60000 37303. 80| |
M LLING ASPHALT, 1 IN. | | |
0006 306-08043 10500. 000 SYS | 1. 55000 16275. 00| |
M LLING TRANSI TI ON | | [
0007 401-07328 5261.000 TON | 43.00000 226223. 00 |
QC/ QA HMVA, 3, 70, SURFACE, 9.5 mm | | [
0008 405- 05517 11.000 TON | 495. 00000 5445, 00| |
ASPHALT FOR PRI ME COAT | | |
0009 406- 05520 20.000 TON | 210. 00000 4200. 00| |
ASPHALT FOR TACK COAT | | |
0010 610-07487 733.000 TON | 78. 00000 57174. 00| |
HVA FOR APPROACHES, TYPE B | | |
0011 801-06203 2200.000 LFT | 0. 40000 880. 00| [
TEMPORARY PAVEMENT MARKI NG, 4 I N. | [
0012 801-06207 2200. 000 LFT | 0. 95000 2090. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN [ | |
0013 801- 06640 43.000 EACH 90. 00000 3870. 00| |
CONSTRUCTI ON SI G, A | | [
0014 801-06775 LUMP|  50000. 00000 50000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0015 808-06703 2536.000 LFT | 0. 50000 1268. 00| |
I

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04

PAGE : 810 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 567, 058.19 RQUTE : US 50
CALL CRDER : 810 CONTRACT ID : M -27425-A COUNTI ES : DAVI ESS
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (1) 35 1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT |

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m m et b e e e e e m e e e e e e e e
0016 808-06712 1257.000 LFT | 0. 09000 113. 13|
LI NE, PAINT, BROKEN, YELLON 4 IN. | |
0017 808-06713 36172. 000 LFT | 0. 09000 3255. 48|
LINE, PAINT, SCLID, WVHTE, 4 IN | |
0018 808-06714 26086. 000 LFT | 0. 09000 2347. 74|
LINE, PAINT, SOLID, YELLON 4 IN | |
0019 808-75240 132. 000 LFT | 0. 50000 66. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. I I
0020 808-75245 2536. 000 LFT | 0. 50000 1268. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 | |
I'N I I
0021 808-75274 200. 000 LFT | 3. 50000 700. 00|

I
I
I
|
I
I
I
I
|
|
I|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | [
SOLID, YELLON CROSSHATCH LINE, 8 IN. | | |
0022 808- 75297 21.000 LFT | 10. 00000 210. 00| [
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0023 808- 75320 2.000 EACH| 5. 00000 10. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0024 808- 75325 2.000 EACH 125. 00000 250. 00| [
PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD ( ONLY) | [ [

I

I

[

I

|

I

0025 808-75996 405. 000 EACH 5. 00000 2025. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0026 808-75998 405. 000 EACH 21. 00000 8505. 00|
SNOANPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 536, 550. 00|
------------------------------------------ o

CONTRACT TOTALS | $ 536, 550. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 312, 324.38

CALL CRDER : 816 CONTRACT I D :
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET-ASI DE :

VENDOR RANKI NG :

US 231
MONTGOVERY

10000AQ

DATE : 03/30/ 04
PAGE : 816 -1

1 35-0918397 RI ETH RI LEY CONSTRUCTI ON
2 35-1917625 M LESTONE CONTRACTCRS, L. P.

ROUTE :
M -27457- A COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
25 WORK DAYS
PRQJECT( S)
$
$

309, 940. 00
348, 118. 10

100. 0000%
112. 3179%

| (1) 35 0918397

| RRETH R LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  SHOULDER REHABI LI TATI ON AND REPAI R

[
0001 105-06845 LUMP| 725. 50000

CONSTRUCTI ON ENGI NEERI NG |

0002 105-07038 4.000 MS | 2515. 44000
FIELD OFFI CE, A |

0003 110- 01001 LUVP|  20357. 34000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 203- 02000 1578.000 CYS | 17. 07000
EXCAVATI ON,  COMVON |

0005 303-01180 1457.000 TON | 16. 88000
COVPACTED AGGREGATE, NO 53 |

0007 402- 07434 840. 000 TON | 77. 75000
HVA SURFACE, TYPE C

0008 402- 07439 634.240 TON | 59. 73000
HVA | NTERVEDI ATE, TYPE C |

0009 402- 07442 1188.000 TON | 47. 47000
HVA BASE, TYPE C |

0010 405- 05517 12.870 TON | 566. 64000
ASPHALT FCR PRI NE COAT |

0011 406- 05520 6.420 TON | 175. 67000
ASPHALT FOR TACK COAT |

0012 503- 05240 48.000 LFT | 26. 56000
D-1 CONTRACTI ON JOI NT |

0013 506- 06333 182.000 SYS | 103. 44000
PCCP PATCHI NG, FULL DEPTH |

0014 801-01093 2.000 EACH 350. 00000
TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY |

0015 801- 03290 2.000 EACH 120. 00000

CONSTRUCTION SIGN, C [

| (2) 35-1917625

I I
AVMOUNT|  UNI'T PRI CE AMOUNT|

I
| M LESTONE CONTRACTCRS, L.P. |

UNIT PRI CE AMOUNT

___________ T
725. 50|| 2000. 00000 2000. OO||
10061. 76| 2400. 00000 9600. OOI
20357. 34I 17400. 00000 17400. OO}
26936. 46|| 20. 00000 31560. OOI
24594, 16|| 22.00000 32054. OO||
65310. OO|| 69. 00000 57960. OOI
37883. 16|| 60. 00000 38054. 4OI
56394. 36|| 50. 00000 59400. OOI
7292. 66|| 333. 00000 4285. 71||
1127. 80|| 222. 00000 1425. 24||
1274. 88|| 10. 00000 480. OOI
18826. 08|| 200. 00000 36400. OOI
700. OO|I 350. 00000 700. OOI
| I
240. 00|I 125. 00000 250. OOI



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 816 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 312, 324.38 RQUTE : US 231
CALL CRDER : 816 CONTRACT ID : M -27457-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35-0918397 | (2) 35-1917625 |
| R ETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P. |
|

<

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e emmeemeeeooo-
0016 801- 06640 14.000 EACH 89. 00000 1246. 00| 90. 00000 1260. 00|
CONSTRUCTI ON SIGN, A | | |
0017 801-06710 50.000 DAY | 13. 00000 650. 00| 13. 00000 650. 00|
FLASH NG ARROW SI GN | | |
0018 801-06775 LUMP| 6806. 68000 6806. 68|  27700. 00000 27700. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 808-03631 13325. 000 LFT | 0. 36000 4797. 00| 0. 37000 4930. 25|
LINE, EPOXY, SOLID, WHITE, 4 IN | | |
0020 808- 03632 12010. 000 LFT | 0. 36000 4323. 60| 0. 37000 4443. 70|
LINE, EPOXY, SOLID, YELLON 4 IN | [ [
0021 808-75297 36.000 LFT | 6. 25000 225. 00| 6. 30000 226. 80|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STCP LINE, 24 IN. | | |
0022 808- 75320 9.000 EACH 56. 00000 504. 00| 57. 00000 513. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0023 808- 75325 4.000 EACH 81. 00000 324. 00| 82. 00000 328. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0024 306-08159 5076.000 SYS | 3. 81000 19339. 56| 3. 25000 16497. 00|

MLLING ASPHALT , 3 1/2 IN. | | |

SECTI ON TOTALS | $ 309, 940. 00| $  348,118.10|
------------------------------------------ S S

CONTRACT TOTALS | $ 309, 940. 00| $ 348, 118. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/04
PAGE : 822 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT 1D : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 097900F
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING | NC. $ 126, 857. 72 100. 0000%
2 351374866 PRI MOO, | NC. $ 153, 565. 65 121. 0534%
3 35-1738390 HOOSI ER PRI DE EXCAVATI NG | NC. $ 163, 608. 20 128. 9698%
4  35-2064912 B & P CONSTRUCTI ON $ 169, 410. 50 133. 5437%
5  35-1065659 BROOKS CONSTRUCTI ON $ 170, 338. 90 134. 2755%
6 351912582 EDSAM CONSTRUCTI ON, | NC, $ 173, 344. 00 136. 6444%
7  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 182, 111. 50 143. 5557%
8 351991044 JOHNSON COMPANY | NC., $ 188, 252. 00 148. 3961%
9  35-1817574 YARDBERRY LANDSCAPE $ 196, 569. 50 154. 9527%
10 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 222, 726. 50 175. 5718%
| (1) 351139301 | (2) 35 1374866 | (3) 35-1738390
|E & B PAVING |NC. | PRIMOO, | NC. | HOOSI ER PRI DE EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ | |
0001 105- 06845 LUMP| 4250. 00000 4250. 00| 3900. 00000 3900. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 4.000 MS | 600. 00000 2400. 00| 2100. 00000 8400. 00| 1900. 00000 7600. 00
FI ELD OFFI CE, B [ | [
0003 110- 01001 LUMP| 7120. 73000 7120. 73| 7678. 28000 7678. 28| 7400. 00000 7400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 202-51330 LUMP| 4814. 63000 4814.63]  13599. 67000 13599. 67| 7200. 00000 7200. 00
PRESENT STRUCTURE, REMOVE | | |
0005 203- 02000 33.000 CYS | 10. 23000 337. 59| 25. 00000 825. 00| 16. 00000 528. 00
EXCAVATI ON,  COMVON | | |
0006 203-02070 1081. 000 CYS | 5. 00000 5405. 00| 8. 50000 9188. 50| 12. 50000 13512. 50
BORROW | [ [
0007 205- 06932 20.000 LFT | 1. 75000 35. 00| 12. 00000 240. 00 3. 00000 60. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 400.000 LFT | 0. 50000 200. 00| 1. 55000 620. 00| 3. 00000 1200. 00
TEMPORARY SI LT FENCE | | |
0009 303-60012 215.000 TON | 10. 00000 2150. 00| 21. 00000 4515. 00| 26. 86000 5774. 90
AGGREGATE, 2 | | [
0010 303-94433 310.000 CYS | 11. 70000 3627. 00| 23. 00000 7130. 00| 30. 00000 9300. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFI LL | | |
0011 304-07490 60.000 TON | 60. 10000 3606. 00| 60. 10000 3606. 00| 88. 00000 5280. 00

HVA PATCH NG TYPE B | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 822 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $  183,528.84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 35 1374866 | (3) 35-1738390
|E & B PAVING |NC. | PRIMCO, | NC. | HOOSI ER PRI DE EXCAVATI NG | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo--
0012 406- 05521 90.000 SYS | 1. 00000 90. 00| 1. 00000 90. 00| 1. 10000 99. 00
ASPHALT FOR TACK COAT | |
0013 616-02320 620.000 SYS | 1. 24000 768. 80| 2.10000 1302. 00| 2.00000 1240. 00
GEOTEXTI LES | |
0014 616-06405 108.000 TON | 25. 53000 2757. 24 30. 00000 3240. 00| 21. 00000 2268. 00
Rl PRAP, REVETMENT [ |
0015 616-06451 13.000 TON | 23. 48000 305. 24] 45. 00000 585. 00| 24.00000 312. 00
Rl PRAP, UNI FORM | | |
0016 621-01004 1.000 EACH 300. 00000 300. 00| 200. 00000 200. 00| 350. 00000 350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0017 621- 06559 3500.000 SYS | 0. 40000 1400. 00| 0. 65000 2275. 00| 0. 74000 2590. 00
MULCHED SEEDI NG R | | |
0018 621-06570 107.000 CYS | 10. 00000 1070. 00| 26. 00000 2782. 00 30. 00000 3210. 00
TOP SO L | | |
0019 714-26725 84.000 LFT | 759. 43000 63792. 12| 800. 00000 67200. 00| 872. 61000 73299. 24
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. | [ |
0020 715-05123 130.000 LFT | 39. 78000 5171. 40| 26. 00000 3380. 00| 30. 15000 3919. 50
PIPE, TYPE 1, CCRCULAR 24 IN. , PVC | [
0021 720- 45410 4.000 EACH 1635. 22000 6540. 88 2000. 00000 8000. 00| 1140. 00000 4560. 00
MANHOLE, C4 | | |
0022 801-04308 6.000 EACH 175. 00000 1050. 00| 186. 00000 1116. 00| 216. 66000 1299. 96
ROAD CLOSURE S| GN ASSEMBLY | | |
0023 801-06207 30.000 LFT | 0. 63000 18. 90| 6. 00000 180. 00| 10. 00000 300. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | [
0024 801- 06625 36.000 EACH 48. 00000 1728. 00| 25. 50000 918. 00| 40. 05000 1441. 80
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801- 06640 14.000 EACH 78. 00000 1092. 00| 60. 50000 847. 00| 78. 55000 1099. 70
CONSTRUCTI ON SI GN, A | | |
0026 801-06775 LUMP| 3572. 69000 3572. 69| 500. 00000 500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 96.000 LFT | 8. 50000 816. 00| 4. 50000 432. 00| 16. 95000 1627. 20
BARRI CADE, I11-A | |
0028 801-07119 48.000 LFT | 11. 75000 564. 00| 5. 50000 264. 00| 18. 05000 866. 40
BARRI CADE, I11-B | |
0029 804-06725 8.000 EACH 89. 00000 712. 00| 22. 15000 177. 20| 40. 00000 320. 00
DELI NEATOR WTH PCST, D1, 3 IN. DA | |
0030 808-06712 150.000 LFT | 1. 55000 232. 50] 0. 50000 75. 00| 0. 60000 90. 00

LI NE, PAINT, BROKEN, YELLOW 4 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 03/ 30/ 04
PAGE : 822 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT 1D : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35 1374866 | (3) 35-1738390
|E & B PAVING |NC. | PRIMCO, | NC. | HOOSI ER PRI DE EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0031 808-06713 600.000 LFT | 1. 55000 930. 00| 0. 50000 300. 00| 0. 60000 360. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
SECTI ON TOTALS | $ 126, 857.72] $ 153, 565. 65| $ 163, 608.20
------------------------------------------ o m m e e m o e e et e e et e e m e e e e e e et e e e e e e e e e eemeemeaooo-
CONTRACT TOTALS | $ 126, 857.72] $ 153, 565. 65| $ 163, 608. 20




CULVERT, PRECAST BOX, RElI NFORCED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 822 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 352064912 | (5) 35 1065659 | (6) 35-1912582
| B & P CONSTRUCTI ON | BROOKS CONSTRUCTI ON | EDSAM CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUWP| 5225. 00000 5225. 00| 4006. 00000 4006. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 4.000 M | 1400. 00000 5600. 00| 1500. 00000 6000. 00| 1600. 00000 6400. 00
FIELD OFFICE, B | | [
0003 110-01001 LUMP|  11000. 00000 11000. 00| 8000. 00000 8000. 00|  15700. 00000 15700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP|  12550. 00000 12550.00|  12000. 00000 12000. 00|  13000. 00000 13000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203-02000 33.000 CYS | 25. 00000 825. 00| 30. 00000 990. 00| 50. 00000 1650. 00
EXCAVATI ON,  COMMON | | [
0006 203-02070 1081.000 CYS | 20. 00000 21620. 00 17. 00000 18377. 00 9. 00000 9729. 00
BORROW | | [
0007 205-06932 20.000 LFT | 5. 00000 100. 00| 22. 00000 440. 00| 10. 00000 200. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 400.000 LFT | 3. 00000 1200. 00| 2..88000 1152. 00| 3. 00000 1200. 00
TEMPORARY SI LT FENCE | | |
0009 303-60012 215.000 TON | 15. 00000 3225. 00| 20. 00000 4300. 00| 14. 00000 3010. 00
AGGREGATE, 2 | | |
0010 303-94433 310.000 CYS | 19. 00000 5890. 00| 30. 00000 9300. 00| 45. 00000 13950. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | | |
0011 304-07490 60.000 TON | 68. 00000 4080. 00| 115. 00000 6900. 00| 135. 00000 8100. 00
HVA PATCH NG TYPE B [ [
0012 406- 05521 90.000 SYS | 1. 00000 90. 00| 2.00000 180. 00| 1. 00000 90. 00
ASPHALT FOR TACK COAT [ [ [
0013 616-02320 620.000 SYS | 4.00000 2480. 00| 3.00000 1860. 00| 2.00000 1240. 00
GEOTEXTI LES | | [
0014 616-06405 108.000 TON | 20. 00000 2160. 00| 28. 00000 3024. 00| 22. 00000 2376. 00
RI PRAP, REVETMENT | | [
0015 616-06451 13.000 TON | 30. 00000 390. 00| 28. 00000 364. 00| 22. 00000 286. 00
Rl PRAP, UNI FORM | | |
0016 621-01004 1.000 EACH 400. 00000 400. 00| 300. 00000 300. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0017 621-06559 3500.000 SYS | 0. 60000 2100. 00| 0. 40000 1400. 00| 0. 50000 1750. 00
MULCHED SEEDI NG R | [ [
0018 621-06570 107.000 CYS 30. 00000 3210. 00| 34. 00000 3638. 00| 40. 00000 4280. 00
TCP SO L [ [
0019 714-26725 795. 00000 66780. 00| 836. 00000 70224. 00| 780. 00000 65520. 00
I
I

CONCRETE, 12 FT. X 6 FT.

|
84.000 LFT

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 822 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35 2064912 | (5) 35-1065659 | (6) 35-1912582
| B & P CONSTRUCTI ON | BROCKS CONSTRUCTI ON | EDSAM CONSTRUCTI ON, | NG
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e m e e e e e e e e e e e e e e e e meemeemeeooo-
0020 715-05123 130.000 LFT | 30. 00000 3900. 00| 41. 00000 5330. 00| 55. 00000 7150. 00
PIPE, TYPE 1, GRCULAR 24 IN , PVC | |
0021 720- 45410 4.000 EACH 1250. 00000 5000. 00| 1970. 00000 7880. 00| 1500. 00000 6000. 00
MANHOLE, C4 | | |
0022 801-04308 6.000 EACH 200. 00000 1200. 00| 186. 00000 1116. 00| 186. 00000 1116. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0023 801-06207 30.000 LFT | 1. 00000 30. 00| 1. 49000 44. 70| 6. 00000 180. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | I I
0024 801-06625 36.000 EACH 27. 00000 972. 00| 25. 50000 918. 00| 26. 00000 936. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801-06640 14.000 EACH 65. 00000 910. 00| 60. 50000 847. 00| 61. 00000 854. 00
CONSTRUCTI ON SIGN, A | | |
0026 801-06775 LUWP) 6743. 00000 6743. 00| 500. 00000 500. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | |
0027 801-07118 96.000 LFT | 5. 00000 480. 00| 4.50000 432. 00| 5. 00000 480. 00
BARRI CADE, |11 -A | |
0028 801-07119 48.000 LFT | 6. 00000 288. 00| 5. 50000 264. 00| 6. 00000 288. 00
BARRI CADE, |11-B | |
0029 804-06725 8.000 EACH 50. 00000 400. 00| 22. 15000 177. 20| 23. 00000 184. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0030 808-06712 150.000 LFT | 0. 75000 112. 50| 0. 50000 75. 00| 0. 50000 75. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0031 808-06713 600.000 LFT | 0. 75000 450. 00| 0. 50000 300. 00| 0. 50000 300. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
SECTI ON TOTALS | $ 169, 410. 50| $ 170, 338.90]| $  173,344.00
------------------------------------------ S S

CONTRACT TOTALS | $ 169, 410. 50| $ 170, 338. 90| $ 173, 344. 00




CULVERT, PRECAST BOX, RElI NFORCED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 822 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 351817530 | (8) 351991044 | (9) 35-1817574
| Pl ONEER ASSOCI ATES, | NC. | JOHNSON COVPANY | NC. | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e e emmee—eeooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUMP| 2900. 00000 2900. 00| 5200. 00000 5200. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 4.000 NOS | 1800. 00000 7200. 00| 1800. 00000 7200. 00| 2175. 00000 8700. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUVP| 9100. 00000 9100. 00| 9000. 00000 9000. 00| 9600. 00000 9600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP|  20530. 00000 20530.00|  12500. 00000 12500.00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | |
0005 203-02000 33.000 CYS | 50. 00000 1650. 00| 20. 00000 660. 00| 100. 00000 3300. 00
EXCAVATI ON,  COVMON | |
0006 203-02070 1081. 000 CYS | 10. 00000 10810. 00| 15. 00000 16215. 00| 18. 00000 19458. 00
BORROW | | [
0007 205-06932 20.000 LFT | 12. 30000 246. 00| 25. 00000 500. 00| 40. 00000 800. 00
TEMPORARY CHECK DAM STRAW BALES [ | [
0008 205- 06937 400.000 LFT | 1. 70000 680. 00| 4. 00000 1600. 00| 2. 75000 1100. 00
TEMPORARY SI LT FENCE | [
0009 303-60012 215.000 TON | 12. 00000 2580. 00| 20. 00000 4300. 00| 25. 00000 5375. 00
AGGREGATE, 2 | | |
0010 303-94433 310.000 CYS | 30. 00000 9300. 00| 26. 00000 8060. 00| 32. 00000 9920. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | |
0011 304-07490 60.000 TON | 60. 10000 3606. 00| 90. 00000 5400. 00| 110. 00000 6600. 00
HVA PATCH NG, TYPE B | | |
0012 406- 05521 90.000 SYS | 1. 00000 90. 00| 2.00000 180. 00| 6. 00000 540. 00
ASPHALT FOR TACK COAT | | |
0013 616-02320 620.000 SYS | 3. 00000 1860. 00| 4.00000 2480. 00| 4. 00000 2480. 00
GEOTEXTI LES | | |
0014 616-06405 108.000 TON | 22. 00000 2376. 00| 20. 00000 2160. 00| 30. 00000 3240. 00
Rl PRAP, REVETMENT | | |
0015 616-06451 13.000 TON | 33. 00000 429. 00| 30. 00000 390. 00| 45. 00000 585. 00
Rl PRAP, UNI FORM | | |
0016 621-01004 1.000 EACH 375. 00000 375. 00| 350. 00000 350. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0017 621-06559 3500. 000 SYS | 0. 55000 1925. 00| 0. 60000 2100. 00| 0. 65000 2275. 00
MULCHED SEEDI NG, R | | |
0018 621-06570 107.000 CYS | 35. 00000 3745. 00| 25. 00000 2675. 00 28. 00000 2996. 00
TOP SO L | | |
0019 714-26725 84.000 LFT | 1000. 00000 84000. 00| 995. 00000 83580. 00| 966. 00000 81144. 00
I
I

CONCRETE, 12 FT. X 6 FT. [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 822 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1817530 | (8) 35 1991044 | (9) 35-1817574
| Pl ONEER ASSOCI ATES, | NC. | JOHNSON COVPANY | NC. | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0020 715-05123 130.000 LFT | 33. 00000 4290. 00| 30. 00000 3900. 00| 42.00000 5460. 00
PIPE, TYPE 1, GRCULAR 24 IN. , PVC | | |
0021 720-45410 4.000 EACH 1600. 00000 6400. 00| 1500. 00000 6000. 00| 1850. 00000 7400. 00
MANHOLE, C4 | |
0022 801-04308 6.000 EACH 186. 00000 1116. 00| 180. 00000 1080. 00| 192. 00000 1152. 00
ROAD CLOSURE Sl GN ASSEMBLY | | |
0023 801- 06207 30.000 LFT | 1. 25000 37. 50| 10. 00000 300. 00| 15. 00000 450. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0024 801-06625 36.000 EACH| 25. 50000 918. 00| 55. 00000 1980. 00| 53. 00000 1908. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801-06640 14.000 EACH 60. 50000 847. 00| 85. 00000 1190. 00| 86. 00000 1204. 00
CONSTRUCTI ON SIGN, A | | |
0026 801-06775 LUWP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 96.000 LFT | 4.50000 432. 00| 12. 00000 1152. 00| 9. 50000 912. 00
BARRI CADE, |11 -A |
0028 801-07119 48.000 LFT | 5. 50000 264. 00| 15. 00000 720. 00| 13. 00000 624. 00
BARRI CADE, |11-B | |
0029 804-06725 8.000 EACH 89. 00000 712. 00| 110. 00000 880. 00| 98. 00000 784. 00
DELI NEATOR WTH PCST, D1, 3 IN. DIA | |
0030 808-06712 150.000 LFT | 0. 50000 75. 00| 2.00000 300. 00| 1. 75000 262. 50
LINE, PAINT, BROKEN, YELLOW 4 IN. |
0031 808-06713 600.000 LFT | 1. 03000 618. 00| 2.00000 1200. 00| 1. 75000 1050. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
SECTI ON TOTALS | $ 182, 111.50] $ 188, 252.00] $ 196, 569.50
------------------------------------------ e m e e e e e e e e e mm e e e e e e m e e m e m i m o m e e m i m i m i md m o m o m o m o m o m e e e e
CONTRACT TOTALS | $ 182, 111.50] $ 188, 252.00] $ 196, 569.50




CULVERT, PRECAST BOX, RElI NFORCED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 822 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 183, 528. 84 ROUTE : SR 37
CALL ORDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (10) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAP! | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUVP| 3200. 00000 3200. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 4.000 MO | 1600. 00000 6400. 00| |
FIELD OFFI CE, B | [ |
0003 110-01001 LUMP|  10600. 00000 10600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP|  16200. 00000 16200. 00| [
PRESENT STRUCTURE, REMOVE | | |
0005 203-02000 33.000 CYS | 20. 00000 660. 00| |
EXCAVATI ON, COVMON | [ [
0006 203-02070 1081. 000 CYS | 16. 00000 17296. 00| |
BORROW [ [ [
0007 205-06932 20.000 LFT | 13. 45000 269. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 400.000 LFT | 2.00000 800. 00| |
TEMPORARY SI LT FENCE | | |
0009 303-60012 215.000 TON | 22. 50000 4837. 50| |
AGGREGATE, 2 | | |
0010 303-94433 310.000 CYS | 29. 00000 8990. 00| |
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | | [
0011 304-07490 60.000 TON | 65. 50000 3930. 00| |
HVA PATCH NG TYPE B | [
0012 406- 05521 90.000 SYS | 2. 00000 180. 00 |
ASPHALT FOR TACK COAT | |
0013 616-02320 620.000 SYS | 4.50000 2790. 00| |
GEOTEXTI LES | | |
0014 616-06405 108.000 TON | 24. 00000 2592. 00| |
Rl PRAP, REVETNMENT | | |
0015 616-06451 13.000 TON | 24. 00000 312. 00| |
R PRAP, UNI FORM [ [ [
0016 621-01004 1.000 EACH 650. 00000 650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | [ |
0017 621-06559 3500. 000 SYS | 0. 60000 2100. 00| |
MULCHED SEEDING R | [ [
0018 621-06570 107.000 CYS | 50. 00000 5350. 00| |
TOP SO L | [
0019 714-26725 84.000 LFT | 1350. 00000 113400. 00| |
I
|

CONCRETE, 12 FT. X 6 FT.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 822 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  183,528.84 RQUTE : SR 37
CALL CRDER : 822 CONTRACT ID : M -27463-A COUNTI ES : GRANT
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (10) 35-2070195 | |

| ALPHA EXCAVATI NG & LANDSCAPI | |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0020 715-05123 130.000 LFT | 50. 00000 6500. 00| |
PIPE, TYPE 1, CCRCULAR 24 IN. , PVC | [ |
0021 720-45410 4.000 EACH 1600. 00000 6400. 00| |
MANHOLE, CA4 | | |
0022 801-04308 6.000 EACH 205. 00000 1230. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | [
0023 801- 06207 30.000 LFT | 5. 00000 150. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN. | | |
0024 801-06625 36.000 EACH 28. 00000 1008. 00| |
DETOUR ROUTE MARKER ASSENBLY | | [
0025 801-06640 14.000 EACH 66. 00000 924. 00| |
CONSTRUCTI ON SI GN, A | | [
0026 801-06775 LUMP| 4500. 00000 4500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 96.000 LFT | 5. 00000 480. 00| |
BARRI CADE, I11-A | | [
0028 801-07119 48.000 LFT | 6. 00000 288. 00| |
BARRI CADE, |11-B | | [
0029 804-06725 8.000 EACH 30. 00000 240. 00| |
DELI NEATOR W TH POST, DI, 3 IN. DIA | [ [
0030 808-06712 150.000 LFT | 0. 60000 90. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0031 808-06713 600. 000 LFT | 0. 60000 360. 00| |
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
SECTI ON TOTALS | $  222,726.50] |

------------------------------------------ e m e e e e e e e e e e e e e m e e e e e m i m e m e m e m o m i m i md m o m o m i m o m o m e e e m e

CONTRACT TOTALS | $ 222, 726.50| [




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 828 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 65, 500. 00 ROUTE : |-65
CALL ORDER : 828 CONTRACT ID : M -27465-A COUNTI ES : LAKE NEWION
LETTI NG DATE : 03/ 23/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT JASPER
CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 40000AH
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-2045735 J & M CONTRACTI NG, | NC. REJECTED $ 52, 000. 00 100. 0000%
2 351958578 FEENEY, V., INC AVWARD $ 52, 000. 00 100. 0000%
3 351341875 CAVI NDER & CAVI NDER, | NC. $ 53, 400. 00 102. 6923%
4 35-2154772 COMPTON S MOW NG SERVI CE | NC. CONDI TI ONAL BI D $ 54, 000. 00 103. 8461%
5  32-0064635 THOMPSON | NTERSTATE MOW NG | NC. $ 56, 000. 00 107. 6923%
6 35 1636776 LI NKEL COMPANY $ 76, 500. 00 147. 1153%
| (1) 352045735 | (2) 35 1958578 | (3) 35-1341875
| J & M CONTRACTI NG, | NC. | FEENEY, V., INC | CAVI NDER & CAVI NDER | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S0 B
SECTI ON 0001  ROADSI DE MAI NTENANCE
| | |
0001 623-04884 1.000 CYCL|  20000. 00000 20000. 00|  16000. 00000 16000. 00|  16700. 00000 16700. 00
MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  20000. 00000 20000. 00|  23000. 00000 23000. 00|  24000. 00000 24000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL|  12000. 00000 12000. 00|  13000. 00000 13000.00]  12700. 00000 12700. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 52, 000. 00| $ 52, 000. 00| $ 53, 400. 00
------------------------------------------ S S
CONTRACT TOTALS | $ 52, 000. 00| $ 52, 000. 00| $ 53, 400. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/04
PAGE : 828 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 65, 500. 00 ROUTE : 1-65
CALL ORDER : 828 CONTRACT 1D : M -27465-A COUNTI ES : LAKE NEWFON
LETTI NG DATE : 03/23/04 10:00 AM DISTRCT  : LAPORTE DI STR CT JASPER
SET- ASI DE :
| (4) 35-2154772 | (5) 32-0064635 | (6) 35-1636776

| COVPTON S MOW NG SERVI CE | NG| THOVPSON | NTERSTATE MOW NG | | LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  ROADSI DE MAI NTENANCE

| | [
0001 623-04884 1.000 cvyd| 20000. 00000 20000. 00| 16000. 00000 16000. 00| 35000. 00000 35000. 00

MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  20000. 00000 20000. 00|  26000. 00000 26000.00|  35000. 00000 35000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL|  14000. 00000 14000. 00|  14000. 00000 14000. 00| 6500. 00000 6500. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 54, 000. 00| $ 56, 000. 00| $ 76, 500. 00
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e e eemeeoeeooo-

CONTRACT TOTALS | $ 54, 000. 00| $ 56, 000. 00| $ 76, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/30/ 04
PAGE : 834 -1

ENG NEER S ESTIMATE: $ 23, 500. 00 ROUTE : SR 912
CALL ORDER : 834 CONTRACT ID : M -27466-A COUNTI ES : LAKE
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 25 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 40000Al
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 352154772 COMPTON' S MOW NG SERVI CE | NC. CONDI TI ONAL BI D & AWARD $ 18, 500. 00 100. 0000%
2 351958578 FEENEY, V., INC. $ 24, 900. 00 134. 5945%
3 352034028 C & HMWNG INC $ 25, 000. 00 135. 1351%
4 32-0064635 THOMPSON | NTERSTATE MOW NG | NC. $ 26, 000. 00 140. 5405%
5 351636776 LI NKEL COVPANY $ 63, 000. 00 340. 5405%
| (1) 35- 2154772 | (2) 35 1958578 | (3) 35-2034028
| COVPTON S MOW NG SERVI CE | NC| FEENEY, V., INC. |C & H MOWNG I|NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et et et e e o e o e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  ROADSI DE MAI NTENANCE
| I I
0001 623-04884 1.000 CYCL| 3700. 00000 3700. 00| 4980. 00000 4980. 00| 7000. 00000 7000. 00
MOW NG, CYCLE NO | | [
0002 623-04885 1.000 CYCL]| 3700. 00000 3700. 00| 4980. 00000 4980. 00| 6000. 00000 6000. 00
MOW NG, CYCLE NO | | [
0003 623- 04886 1.000 CYCL| 3700. 00000 3700. 00| 4980. 00000 4980. 00| 5000. 00000 5000. 00
MOW NG, CYCLE NO | | |
0004 623-04887 1.000 CYCL| 3700. 00000 3700. 00| 4980. 00000 4980. 00| 4000. 00000 4000. 00
MOW NG, CYCLE NO | | |
0005 623-05684 1.000 CYCL| 3700. 00000 3700. 00| 4980. 00000 4980. 00| 3000. 00000 3000. 00
MOW NG, CYCLE NO | | |
SECTI ON TOTALS | $ 18, 500. 00| $ 24, 900. 00| $ 25, 000. 00
------------------------------------------ o m m e m o e e e et et e e e e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 18, 500. 00| $ 24, 900. 00| $ 25, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/ 04
PAGE : 834 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23, 500. 00 ROUTE : SR 912
CALL ORDER : 834 CONTRACT 1D : M -27466- A COUNTI ES : LAKE
LETTI NG DATE : 03/23/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 32-0064635 | (5) 35 1636776 |

| THOVPSON | NTERSTATE MOA/NG | | LI NKEL COVPANY |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  ROADSI DE MAI NTENANCE

I I I

0001 623-04884 1.000 CYCL| 5200. 00000 5200.00]  15000. 00000 15000. 00|
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL| 5200. 00000 5200.00]  15000. 00000 15000. 00|
MOW NG, CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL| 5200. 00000 5200.00]  15000. 00000 15000. 00|
MOW NG CYCLE NO. 3 | | |
0004 623-04887 1.000 CYC| 5200. 00000 5200.00]  10000. 00000 10000. 00|
MOW NG, CYCLE NO. 4 | | |
0005 623-05684 1.000 CYCL| 5200. 00000 5200. 00| 8000. 00000 8000. 00|
MOW NG CYCLE NO. 5 | | [
SECTI ON TOTALS [ $ 26, 000. 00| $ 63, 000. 00|
------------------------------------------ o m m e m o e o e e ot m et e e e e e e e e et e e e e e e e e eemmeemeeoo--

CONTRACT TOTALS | $ 26, 000. 00| $ 63, 000. 00|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 840 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 62, 000. 00 ROUTE : VAR OUS
CALL ORDER : 840 CONTRACT ID : M -27467-A COUNTI ES : LAPORTE ST. JOSEPH
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : LAPCRTE DI STRICT
CONTRACT TIME : 57 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PRQJECT(S) : 40000AL
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1341875 CAVI NDER & CAVI NDER, | NC. CONDI TI ONAL BI D & AWARD $ 52, 250. 00 100. 0000%
2 35-2154772 COMPTON S MOW NG SERVI CE | NC. $ 53, 000. 00 101. 4354%
3  35-1958578 FEENEY, V., INC $ 54, 999. 00 105. 2612%
4 32-0064635 THOWPSON | NTERSTATE MOW NG | NC. $ 59, 500. 00 113. 8755%
5  35-2045735 J & M CONTRACTI NG | NC. $ 64, 000. 00 122. 4880%
6 35-1636776 LI NKEL COVPANY $ 81, 750. 00 156. 4593%
| (1) 35 1341875 | (2) 35-2154772 | (3) 35-1958578
| CAVI NDER & CAVINDER, INC. | COWPTON S MOW NG SERVI CE | NC| FEENEY, V., INC.
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  ROADSI DE MAI NTENANCE
| | |
0001 623-04884 1.000 CYCL|  16000. 00000 16000. 00|  20000. 00000 20000.00|  16749. 75000 16749. 75
MON NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  23000. 00000 23000.00]  20000. 00000 20000.00|  27499. 50000 27499. 50
MON NG CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL|  13250.00000 13250.00|  13000. 00000 13000. 00|  10749. 75000 10749. 75
MON NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 52, 250. 00] $ 53, 000. 00| $ 54, 999. 00
------------------------------------------ S S
CONTRACT TOTALS | $ 52, 250. 00| $ 53, 000. 00| $ 54, 999. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/30/ 04
PAGE : 840 -2

ENG NEER S ESTIMATE: $ 62, 000. 00 ROUTE : VAR OUS
CALL CRDER : 840 CONTRACT ID : M -27467-A COUNTI ES : LAPCRTE ST. JOSEPH
LETTI NG DATE : 03/23/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 32- 0064635 | (5) 35-2045735 | (6) 35-1636776
| THOVPSON | NTERSTATE MOW NG || J & M CONTRACTI NG, | NC. | LI NKEL COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

SECTI ON 0001  ROADSI DE MAI NTENANCE

I I I
0001 623-04884 1.000 CYCL|  15000. 00000 15000. 00|  25000. 00000 25000. 00|

38000. 00000
38000. 00000

5750. 00000

MON NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  29500. 00000 29500. 00|  25000. 00000 25000. 00|
MOW NG CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  15000.00000 15000. 00|  14000. 00000 14000. 00|
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 59, 500. 00| $ 64, 000. 00|
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e emmeemeeooo-

CONTRACT TOTALS | $ 59, 500. 00| $ 64, 000. 00|

38000. 00
38000. 00
5750. 00
$ 81, 750. 00
$ 81, 750. 00




| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 846 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 72, 000. 00 ROUTE : VAR OUS
CALL ORDER : 846 CONTRACT 1D : M -27468-A COUNTI ES : FULTON LAPCRTE
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : LAPORTE Di STRICT MARSHAL L OTHERS
CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 40000AM
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $ 59, 500. 00 100. 0000%
2 351958578 FEENEY, V., INC. $ 61, 100. 00 102. 6890%
3 351917122 FI RST CLASS LANDSCAPI NG | NC. $ 63, 740. 00 107. 1260%
4 35-2034028 C & HMWNG INC CONDI TI ONAL BI D $ 64, 000. 00 107. 5630%
5 351341875 CAVI NDER & CAVI NDER, | NC. $ 64, 175. 00 107. 8571%
6 35-2154772 COWPTON' S MOW NG SERVI CE | NC. $ 64, 900. 00 109. 0756%
7 35-2045735 J & M CONTRACTING, | NC. $ 81, 000. 00 136. 1344%
8 351636776 LI NKEL COVPANY $ 93, 750. 00 157. 5630%
| (1) 32-0064635 | (2) 351958578 | (3) 35-1917122
| THOVPSON | NTERSTATE MOW NG | | FEENEY, V., |INC. | FI RST CLASS LANDSCAPI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ S B
SECTI ON 0001  ROADSI DE MAI NTENANCE
| [ [
0001 623-04884 1.000 CYCL|  15000. 00000 15000. 00|  15275. 00000 15275.00]  18000. 00000 18000. 00
MON NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  31500.00000 31500.00]  30550. 00000 30550. 00|  34000. 00000 34000. 00
MON NG CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL|  13000. 00000 13000. 00|  15275. 00000 15275.00|  11740. 00000 11740. 00
MON NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 59, 500. 00| $ 61, 100. 00| $ 63, 740. 00
------------------------------------------ S S
CONTRACT TOTALS | $ 59, 500. 00| $ 61, 100. 00| $ 63, 740. 00




ENG NEER S ESTI MATE: $ 72, 000. 00
CALL CRDER : 846
LETTI NG DATE : 03/23/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

M -27468-A
LAPORTE DI STRI CT

DATE : 03/30/ 04

PAGE : 846 -2

RQUTE : VAR QUS

COUNTI ES : FULTON
MARSHAL L

LAPCRTE
OTHERS

| (4) 35-2034028

LINE NO/ | TEM CCDE / ALT
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
SECTI ON 0001 ROADSI DE MAI NTENANCE
I
0001 623-04884 1.000 CYCL|
MOW NG, CYCLE NO. 1 |
0002 623-04885 1.000 CYCL|
MOW NG CYCLE NO. 2 |
0003 623-04886 1.000 CYCL|

MOW NG CYCLE NO 3 [
SECTI ON TOTALS |

| C & H MOW NG
I

UNIT PRI CE

22000. 00000
26000. 00000

16000. 00000

I NC.

| (5) 35 1341875

[
AMOUNT]

| (6) 35-2154772
| CAVI NDER & CAVINDER |NC. | COMPTON S MOW NG SERVI CE | NC

UNIT PRI CE
22000. 00|| 18175. 00000 18175. 00||
26000. OOI 30000. 00000 30000. 00||
16000. 00|| 16000. 00000 16000. 00||
64, 000. 00|| $ 64, 175. 00||
" 64,000. 00| s 64,175.00)

UNIT PRI CE

20000. 00000
30000. 00000

14900. 00000

20000. 00
30000. 00
14900. 00

$ 64, 900. 00

$ 64, 900. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/04
PAGE : 846 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 72, 000. 00 ROUTE : VAR OUS
CALL ORDER : 846 CONTRACT 1D : M -27468-A COUNTI ES : FULTON LAPORTE
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT MARSHAL L OTHERS
SET- ASI DE :
| (7) 35-2045735 | (8) 35-1636776 |
| J & M CONTRACTING | NC. | LI NKEL COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  ROADSI DE MAlI NTENANCE
I I I
0001 623- 04884 1.000 CYCL|  30000.00000 30000.00]  40000. 00000 40000. 00|
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  30000.00000 30000. 00|  45000. 00000 45000. 00|
MOW NG CYCLE NO 2 | | [
0003 623- 04886 1.000 CYCL| 21000. 00000 21000. 00| 8750. 00000 8750. 00|
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 81, 000. 00| $ 93, 750. 00|
------------------------------------------ T e R NS
CONTRACT TOTALS | $ 81, 000. 00| $ 93, 750. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 191, 438. 64

CALL CRDER : 852 CONTRACT I D :
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT
CONTRACT TI ME
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG

SR 8
STARKE

40000AJ

DATE : 03/30/ 04

PAGE : 852 -1

1 35-1120685 WALSH & KELLY, | NC
2 35-0918397 RI ETH R LEY CONSTRUCTI ON
3  35-1139301 E & B PAVING | NC,

ROUTE
M -27469- A COUNTI ES
LAPORTE Di STRI CT
12 WORK DAYS
PRQJECT( S)
$
$
$

157, 401. 18
158, 259. 83
159, 495. 18

100. 0000%
100. 5455%
101. 3303%

| (1) 351120685
| WALSH & KELLY
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  WEDGE AND LEVEL

[
0001 110-01001 LUWP| 7500. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 303-07449 510.000 TON | 15. 00000
COMPACTED AGGREGATE, NO 73

0003 306-08043 1840.000 SYS | 5. 00000
M LLING TRANSI TI ON |

0004 402-07451 3200.000 TON | 34. 00000
HVA, TYPE B, WEDGE AND LEVEL |

0005 406- 05520 11.000 TON | 300. 00000
ASPHALT FOR TACK COAT

0006 610-07487 20.000 TON | 34. 00000
HVA FOR APPROACHES, TYPE B

0007 801-06207 1390.000 LFT | 1. 00000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

0008 801- 06640 14.000 EACH 72. 00000
CONSTRUCTI ON SIGN, A

0009 801-06775 LUMP|  12500. 00000
MAI NTAI NI NG TRAFFI C

0010 804-06771 105. 000 EACH 17. 00000
DELI NEATOR POST, FLEXI BLE |

0011 808-06712 3390.000 LFT | 0. 09000
LINE, PAINT, BROKEN, YELLOW 4 IN. |

0012 808-06713 27800. 000 LFT | 0. 09000
LINE, PAINT, SOLID, WHITE, 4 IN.

0013 808-06714 2012.000 LFT | 0. 09000
LINE, PAINT, SOLID, YELLOW 4 IN |

0014 808- 75340 2.000 EACH 300. 00000

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |

| (2) 35 0918397
| RIETH RI LEY CONSTRUCTI ON

I
AMOUNT|  UNIT PRI CE AMOUNT

(3) 35-1139301

I
|E & B PAVING |NC
|

UNI'T PRI CE AMOUNT
___________ o e e e e e e e e e e e e e e e
7500.00I 6000. 00000 6000.00I 7700. 00000 7700. 00
7650.00I 21. 10000 10761.00I 26. 00000 13260. 00
9200.00I 3. 45000 6348.00I 3. 60000 6624. 00
108800.00I 36. 00000 115200.00I 36. 60000 117120. 00
3300.00I 320. 00000 3520.00I 150. 00000 1650. 00
680.00I 130. 00000 2600.00I 95. 00000 1900. 00
1390.00I 2.00000 2780.00I 1. 00000 1390. 00
I I
1008.00I 75. 60000 1058.4OI 72. 00000 1008. 00
12500.00I 4500. 00000 4500.00I 3470. 00000 3470. 00
1785.00I 17. 85000 1874.25I 17. 00000 1785. 00
305.1OI 0. 09000 305.1OI 0. 09000 305. 10
2502.00I 0. 09000 2502.00I 0. 09000 2502. 00
181.08I 0. 09000 181.08I 0. 09000 181. 08
GO0.00I 315. 00000 630.00I 300. 00000 600. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 852 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 191, 438. 64 ROUTE : SR 8
CALL ORDER : 852 CONTRACT 1D : M -27469-A COUNTI ES : STARKE
LETTI NG DATE : 03/23/04 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 35-0918397 | (3) 35-1139301
| WALSH & KELLY | RIETH RILEY CONSTRUCTION  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et m e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $ 157, 401. 18] $ 158, 250. 83| $ 159, 495.18
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeoo-
CONTRACT TOTALS | $ 157, 401. 18| $ 158, 259. 83| $ 159, 495.18




| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 03/30/ 04
PAGE : 858 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 215, 234. 97 ROUTE : SR 257
CALL ORDER : 858 CONTRACT ID : M -27478-A COUNTI ES : DAVI ESS
LETTI NG DATE : 03/23/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 60000AB
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $  217,028.94 100. 0000%
| (1) 35- 1418333 | |
| ROGERS GROUP, | NC. [ [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  RESURFACE
I I I
0001 105-07038 2.000 MOS | 1100. 00000 2200. 00| |
FIELD OFFICE, A | [ |
0002 110-01001 LUWP| 5141. 00000 5141. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-07449 144.000 TON | 45. 00000 6480. 00| |
COVPACTED AGGREGATE, NO 73 | |
0004 304-07490 300.000 TON | 160. 00000 48000. 00 |
HVA PATCH NG TYPE B | | |
0005 306-08033 17100. 000 SYS | 1. 10000 18810. 00| |
MLLING ASPHALT, 1 IN | [ [
0006 306-08043 4230.000 SYS | 1. 80000 7614. 00| |
MLLING TRANSI TI ON | | |
0007 401-07328 1440.000 TON | 44. 00000 63360. 00| |
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm | |
0008 405- 05517 4.000 TON | 615. 00000 2460. 00| |
ASPHALT FOR PRI ME COAT | |
0009 406- 05520 6.000 TON | 195. 00000 1170. 00| |
ASPHALT FOR TACK COAT | | |
0010 610-07487 312.000 TON | 95. 00000 29640. 00| |
HVA FOR APPROACHES, TYPE B | [ [
0011 801-06203 625.000 LFT | 0. 85000 531. 25| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0012 801-06207 625. 000 LFT | 1. 25000 781. 25] |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | [
0013 801- 06640 26.000 EACH 77.00000 2002. 00| |
CONSTRUCTI ON SIGN, A | | |
0014 801-06775 LUMP|  18500. 00000 18500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0015 805- 02440 200.000 LFT | 0. 85000 170. 00| |
I

SI GNAL CABLE, ROADWAY LOOP, 1C 16GA. |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/ 30/ 04
PAGE : 858 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 215, 234. 97 RQUTE : SR 257
CALL CRDER : 858 CONTRACT ID : M -27478-A COUNTI ES : DAVI ESS
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (1) 35 1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m mm et e e e e e e e e e e e e e e e e e e e e
0016 805-78795 60. 000 LFT | 11. 20000 672. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | |
0017 808-06712 397.000 LFT | 0. 12000 47. 64|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0018 808-06713 12778.000 LFT | 0. 12000 1533. 36|
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0019 808-06714 11037.000 LFT | 0. 12000 1324. 44|
LI NE, PAINT, SCQLID, YELLOW 4 IN. | |
0020 808-75297 18.000 LFT | 19. 00000 342. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN

SECTI ON TOTALS $ 217,028. 94

| |

0021 808- 75300 43.000 LFT | 5. 00000 215. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 6 IN. | |
0022 808- 75996 158.000 EACH 9. 00000 1422.00]
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
REMOVE | |
0023 808- 75998 158.000 EACH 23. 50000 3713. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER |
0024 808-97323 144.000 LFT | 6. 25000 900. 00|
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | |
I'N. I |

| I

CONTRACT TOTALS | $  217,028. 94| |




| ND ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 30/ 04
PAGE : 864 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  127,477.90 RQUTE : VAR QUS
CALL CRDER : 864 CONTRACT ID : M -27484-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/23/04 10:00 AM DI STRI CT © VINCENNES DI STRI CT
CONTRACT TIME : 07/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 60000AC
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $  107,866.59 100. 0000%
| (1) 23- 2332783 | |
| DEANGELO BROTHERS, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
SECTI ON 0001  ROADSI DE MAI NTENANCE, HERBI Cl DE TREATMVENT
| I I
0001 110-01001 LUVP| 1000. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0002 624-92647 3191.000 ACRE| 33. 49000 106866. 59| |
HERBI CI DE TREATMVENT | | |
SECTI ON TOTALS [ $ 107, 866. 59 |
------------------------------------------ o m m e m et o e e et e et e e e e e o e e e et e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 107, 866.59] |







